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STATEMENT OF WORK 
CLEAR DORMITORY 

CLEAR AFS, ALASKA 
 

W911KB-05-R-0004 
 
 
GENERAL 
 
This project is the design and construction of a dormitory at Clear Air Force Station (AFS), Alaska 
and is required to meet the objective of providing personnel with housing that is conducive to 
proper rest, relaxation and general well-being.  
 
Currently, Clear AFS uses temporary Camp Dormitories to house some of its personnel. These 
dorms are located an inconvenient distance away from the main community facilities, are 
substandard in both materials and layout, and are deteriorated due to the many years of use in 
the harsh arctic environment. 
 
The solicitation will be conducted in two phases.  See sections 00100 and 00120 for a complete 
description of the two phases.Interested offerors shall prepare their phase I proposal in 
accordance with section 00100.  Evaluation of Phase I will be in accordance with section 00120. 
 
SCOPE OF WORK 
 
1. Complete design and construction of a Dormitory Building (CLIN 0001 – 0002) 
 
The new dormitory will be located within the Composite Area) directly east of Building 209 on an 
undeveloped site. The dormitory shall be designed to accommodate a minimum of 84 enlisted 
men and women within 4 person modules. The dormitory shall be three stories in height with no 
basement, and a maximum gross floor area of 38 square meters per resident plus 300 additional 
square meters for basic amenities. The 4-person module consists of four private sleeping rooms, 
each with walk-in closet and bath and a shared space with kitchenette, dining and lounge area. 
 
The project includes a heated, enclosed connection to the adjacent building, plus all utility 
systems, including HVAC and control systems, fire protection, life safety and force protection 
measures, for a complete and usable facility.  
 
2. Site Development (CLIN0003) 
 
Site work and design shall include demolition of existing asphalt, slabs, footings, foundations, site 
improvements, and utilities as required for construction of the new improvements. Site work shall 
also include access drive, parking, force protection, fire protection, landscaping, utilidors and 
utilities. The area surrounding the new building shall include landscaping, site furniture and other 
site amenities, plus force protection measures. 
 
3.  Demolition and Removal of five existing temporary dormitories (CLIN 0004)  
 
The existing “Old Camp” dormitories are modular trailer type units with utility connections.  The 
dormitories shall be demolished completely to include foundations.  Utilities will be capped where 
they connect to the main utilidor.  All materials shall be hauled off-site to the borough landfill 
transfer site, located on the Parks Highway near Anderson. 
  
Demolition of the existing dormitories will require worker protection measures, as well as 
hazardous material handling. Hazardous Materials Survey Report will be included in the, Phase 
II, Request for Proposal. 
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a. Option (CLIN 0005): If funds are available, an Option will be exercised to remove three 
additional temporary dormitories. 
 
b. Demolition of Old Camp dormitories shall occur no sooner than seventy-five days after the 
new dormitory has been constructed and personnel have been relocated. 
 

 
 
4. Betterments (CLIN 0007-0016) 
 
The government will identify betterments such as increasing the capacity of the facility to 
accommodate 96 residents in lieu of 84. In addition, the offeror will have an opportunity to 
highlight innovative ideas within cost limitations identified in section 00100. See attached list of 
Government Betterments. 
 
5. Lodging 
  
At this time it is not known whether government provided lodging at Clear Air Force Station will be 
available. Room and board for contractor personnel, whether utilizing accommodations available 
in the surrounding communities or via contractor provided on-site camp facilities is at the 
discretion of the contractor and shall be included in the base proposal price for Phase II.  The 
government will identify an Option item on the proposal schedule in the event government 
provided lodging becomes available prior to NTP. 
 
INTENT 
 
The government seeks a complete and usable facility, free of defects, designed and constructed 
with quality materials and workmanship throughout. The design shall pay close attention to 
aesthetics, durability, maintainability and life cycle costs. All design and construction must be in 
accordance with the most current applicable codes and standards. 
 
DESIGNER OF RECORD 
 
Final design submittals and each drawing included therein shall be signed by and affixed with the 
seal of a registered architect or professional engineer, registered in the state of Alaska, who shall 
be termed the Designer of Record for the respective disciplines. 
 
PHASE II REQUEST FOR PROPOSAL CONTENTS 
 
The following additional information will be provided as part of the, Phase II, Request for Proposal 
to assist in preparing a technical solution for Step Two. This list may be revised prior to 
advertisement of the Phase II request for proposal: 
 
 
Section  Title  
01010   Design Requirements 
01012   Design After Award 
01015   Special Items 
01180   Radioactive Materials Procedures 
01271   Measurement, Payment, and Contract Cost Breakdown 
01312   Quality Control System (QCS) 
01320   Project Schedule 
01330   Submittal Procedures 
01355   Environmental Protection 
01356   Storm Water Pollution Prevention Measures 
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01415   Metric Measurements 
01420   Sources for Reference Publications 
01451   Contractor Quality Control 
01500   Temporary Construction Facilities 
01525   Safety and Occupational Health Requirements 
01582   Air Force Project Sign 
01780   Closeout Submittals 
02112   Field Screen Testing of Soils for POL Contamination 
02511   Water Distribution Systems in Utilidors 
02559   Heat Distribution Systems in Utilidors and Manholes 
02560   Utilidor System 
  
 
Appendix A – Geotechnical Findings Report 
Appendix B – Chemical Data Analysis Report 
Appendix C – Hazardous Material Survey Reports 
Appendix D – RFP Drawings 
Appendix E – Site Photos 
Appendix F – Clear Facilities Excellence Plan 
Appendix G – Clear Provided As-built Drawings 
Appendix H – Antiterrorism/Force Protection Checklist 
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ATTACHMENT 
Betterments 

 
CLIN 0007 Additional modules 
 
CLIN 0008 Additional parking to accommodate 150% of occupancy 
 
CLIN 0009 Enhanced Atrium/Lobby Area:  Designed to encourage social interaction among 
dormitory residents.  Size and configuration of lobby space(s) will depend upon relationship to 
other common areas.  Atrium should be equipped with stone finished gas fireplace. 
 
CLIN 0010 100 SM Bulk Storage:  To be based on specific installation requirements for 
arctic gear and equipment. 
 
CLIN 0011 Day Room on Each Floor (not required on 1st floor if enhanced atrium/lobby is 
provided) – That can be used either as a study area, or as a TV lounge.  Design and layout 
should prevent undesirable noise from affecting sleeping rooms.  Traffic, acoustics, lighting, and 
furnishings must be planned to create an environment conducive to the intended activity.  
Consider locating day room near laundry facility(s).  NOTE:  it is desirable that community spaces 
have ceiling heights which are greater than in Residential Modules. 
 
CLIN 0012 Courtyard between new dormitory and building 209:  The courtyard shall 
complement the architectural style and materials of the facilities.  Courtyard shall provide a 
community meeting space to again encourage social interaction.  It shall provide amenities such 
as barbecue grills, tables, benches, lighting and landscape plant materials. 
 
CLIN 0013 Increase minimum ventilation fresh air intake. 
 
CLIN 0014 Extra heavy duty doors with powder coat finish 
 
CLIN 0015 Snowmelt system at main entry walkway. 
 
CLIN 0016 Full spectrum lighting:  To be in stalled in selected locations only such as module 
common areas, bathrooms, day room and atrium. 
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